INDEX TO GENERAL CONDITIONS

Article or Paragraph Article or Paragraph
Number Number
Acceptance of-- general.......cccovceiennns 1.10, 5.1-5.3, 5.13, 9.13, 10.5, 14.7.6
Bonds and INSUranCe ...........coccuveeeiieiiiiiiiieeee e 5.14 performance, Payment and Other ...............ccccceee. 5.1-5.2
defective WOrK .......ccccceeeeeveeenenenennnnnnnnns 10.4.1,13.13, 13.15 Bonds and Insurance--in general............
final payment ... 9.12,14.15 Builder's risk "all risk" policy form ..........
INSUFANCE ...ttt 5.14 Cancellation Provisions, Insurance
other Work, by CONTRACTOR ......ccociiiiiiiiiiiiieiiiiees 7.3 Cash Allowances............ccccocevenineennnnn.
Substitutes and "Or-Equal” Items.............ccccoeeiiieiinnn. 6.7.1 Certificate of Substantial Completion .................. 1.38, 6.30.2. 3
Work by OWNER........ccoiiiiiiiice e 2.5,6.30, 6.34 14.8, 14.10
Access to the-- Certificates of Inspection...........ccccceeevvvieen.. 9.13.4, 13,5, 14.12
Lands, OWNER and CONTRACTOR Certificates of Insurance .......2.7, 5.3, 5.4.11, 5.4.13, 5.6.5, 5.8
responsibilities ...........ooooiiiiiiiii A e 5.14,9.13.4, 1412
site, related WOrk ..........cccvvveeeiiiiie e 7.2 Change in Contract Price--
WOIK, oo 13.2,13.14,14.9 Cash AllOWANCES...........uuuueureeieiiiiirereeanaeanannees 11.8
Acts or Omissions--, Acts and Omissions-- claim for price adjustment............. 4.1,4.2.6,4.5,5.15,6.8.2,
CONTRACTOR. ...ttt 6.9.1,9.13.3 9.4,9.5,9.11,10.2, 10.5, 11.2, 13.9,
ENGINEER ... 6.20, 9.13.3 13.13, 13.14, 15.1, 15.5
OWNER......ooiiiiiieiii e 6.20, 8.9 CONTRACTOR'S fE€ ....ooviiiiieeeeieeceecee e 11.6
Addenda--definition of (also see Cost of the Work
definition of Specifications) ....................... (1.6, 1.10, 6.19) 1.1 GENETAL ..iiiiiiiiiiiie e 11.4-11.7
Additional Property INSUrances ...........cocceveviveeinieec e, 5.7 EXCIUSIONS 10 ...ooiiiiiiiiiiiicc e 11.5
Adjustments COSt RECOIAS ... 11.7
Contract Price or Contract in general ................ 1.19, 1.44,9.11,10.4.2, 10.4.3, 11
Times................... 15,35,4.1,43.2,45.2,453,94,9.5, Lump Sum Pricing......cccuveeiiiiiiiieeeee e
10.2-10.4, 11, 12, 14.8, 15.1 Notification of Surety ...
progress schedule...........ccoooiiiiiiiiiiii e 6.6 SCOPE Of v
Agreement-- Testing and Inspection, Uncovering the Work ..
definition Of ......ccoiiiiii 1.2 Unit Price Work ........coooevieiiiieccecneeeee
All risk Insurance, policy form Value of Work
Allowances, Cash ...........ccco...... Change in Contract Times--

Amending Contract Documents .........c.cccceevieeenniieciiieeenee, 3.5
Amendment, Written--
in general ........ 1.10, 1.45, 3.5, 5.10, 5.12,6.6.2, 6.8.2, 6.19,

10.1,10.4, 11.2,12.1, 13.12.2, 14.7.2
Appeal,, OWNER or CONTRACTOR

iNtent 0 ....oovveiiii e 9.10,9.11, 10.4, 16.2, 16.5
Application for Payment--
definition Of ... 1.3
ENGINEER's Responsibility..........cccooveviiiieiiniiiiiiecee, 9.9
final payment .........cccoeieiiinnen. 9.13.4,9.13.5, 14.12-14.15
ingeneral .......ccccooviiiiiiieiiniee 2.8,2.9,56.4,9.10, 155
Progress PaYMeENt ..........ceieiiiiuiieeeeeeaaiiieeeee e e 14.1,14.7
review of ................
Arbritration (Optional)
Asbestos--
claims pursuent thereto...........cccccveeiiiiiiiinenenne 452,453
CONTRACTOR authorized to stop Work ..
definition of ...
OWNER responsiblity for..........cccceiniiiiniceninen. 451, 8. 10
possible price and times change............cccccoeiieieeinne. 452
Authorized Variations in Work.......... 3.6, 6.25,6.27,9.5
Availability of Lands .........ccueeviiiiiiiiiieeeeeee e 4.1,8.4
Award, Notice of--defined...........cccoceviiiiiiiiiiiicce 1.25
Before Starting Construction...........ccccooociiiiiiiiiiiiennn. 2.5-2.8
Bid--definition Of .........cooiiiiiiiii e 1.5
(1.1, 1.10, 2.3, 3.3, 4.2.6.4, 6.13, 11.4.3, 11.9.1)
Bidding Documents--definition of ..............cccoceieinns 1.6 (6.8.2)
Bidding Requirements--definitions of ............... 1.7(1.1,4.2.6.2)
Bonds--
acceptanCe Of ........ooiii i 5.14
additional bonds..........
Cost of the Work
definition of ..........
delivery of ..o,

final application for payment
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Claim for times adjustment .......... 4.1,4.26,4.5,5.15,6.8.2,
9.4,9.5,9.11, 10.2, 10.5, 12.1, 13.9, 13.13,
13.14,14.7,15.1, 15.5

Contractual time limits..........cccoooiiiiiiiieen 12.2
Delays beyond CONTRACTOR's control..............c.c....... 12.3
Delays beyond OWNER's and CONTRACTOR's

CONEIOL ... 124
Notification of surety.........ccoceeiiiiii e 10.5
Scope Of Chan@e .......covuiiiiiiiiieee e 10.3-10.4

Change Orders--

Acceptance of Defective Work ...........cccooiiiiiieiiieiininnes 13.13
Amending Contract Documents...........ccccevviieiiiiecinieeenne 3.5
Cash Allowances.............ccceevueeenennn.

Change of Contract Price
Change of Contract TIMes .........ccueeeieiiiiiiiiiiie e, 12
Changes in the Work
CONTRACTOR's fee ..
Cost of the Work .......... .
COSt RECOIAS ....eeiiiiiiiiiiiee e
definition Of......ocuiiiii e
eMergencies ........cccceeeeuveeenn.
ENGINEER's responsibility ...
execution of .......ccccceiiiiiiiiens
Indemnification...........ccccoevieiiiiicennn. 6.12, 6.16, 6.31, 6. 33
Insurance, Bonds and ................coovveeeeennnnnnn, 5.10, 5.13,10.5
OWNER may terminate......
OWNER's Responsibility..........cccueeieeiiiiiiiiieneeees
Physical Conditions--
Subsurface and, .........ccooooiiiiiiiiiee e
Undergorund Facilities ........
Record Documents ...............
Scope of Change .................
Substitutes ..............
Unit Price Work ........cccceeee.
value of Work, covered by




Article or Paragraph

Number
Changes in the WOork ...
Notification of surety ........cccccceiiiiinie, .
OWNER's and CONTRACTOR's responsibilities ..
Right to an adjustment ...........cccccoiiiiiiie
Scope of Change .......ooccviieiiiiiie s
Claims--
against CONTRACTOR .....ccccoriiiiiiiieeie e 6.16
against ENGINEER ..........ccoooiiiiii e 6.32
against OWNER ... 6.32
Change of Contract Price ..9.4,11.2
Change of Contract TImes .........cccccceeviiiiiiiiieneennnnes 9.4.121
CONTRACTOR's 4,7.1,94,95,9.11,10.2, 11.2, 11.9,

12.1,14.8,15.1,15.5, 17.3
CONTRACTOR'S FEE....vieiiiieeeiiccceee e
CONTRACTOR's liability
Cost of the WOork ........ccooieiiiiiiiiiiieecee
Decisions on DiSPUes ..........cccuveeeieeriiiiiiiiieeeeee 9.11, 9.12
Dispute Resolution..............cc.......
Dispute Resolution Agreement ....
ENGINEER as initial interpretor ...
Lump Sum Pricing
NOLICE OF ..o
OWNER'S .....ccccueennne

OWNER's liability .........ccccoeiiiiiiainn.

OWNER may refuse to make payment ..........

Professional Fees and Court Costs Included ................. 17.5

request for formal decision on ...........ccccceveeiiiiiiieeeeen, 9.1

Substitute items ............cceee. 6.7.1.2

Time EXteNSION .....oooiiiiiiiiiiiei e 121

Time requirements .........ccccceeeeeennnns 9.11, 121

Unit Price WOrK ....c.ceeeiiiiiiiiieeeccceceeee e 11.9.3

Value Of ..o 11.3

Waiver of--on Final Payment .............cccoceeenne. 14.14, 14.15

Work Change Directive ..........ccceeiiiiiiiiiiee e 10.2

written notice required ..........ccccceeeeiiiiiienenn. 9.11,11.2,12.1
Clarifications and Interpretations ....................... 3.6.3,9.4, 9.1
Clean St ...ococueiiiiiiie e 6.17
Codes of Technical Society, Organization or

ASSOCIALION ....eiiiiiiiicieee e 3.3.3

Commencement of Contract TIMes ........cccccovviiiiiieiiiniiiinees 2.3
Communications--

[o =T 0= = | TSP 6.2,6.9.2, 8.1

Hazard Communication Programs ............cccoceveviiieennns 6.22
Completion--

Final Application for Payment .............cccocoiiiiiieininnne

Final Inspection ..........ccccccceeeinne

Final Payment and Acceptance ..

Partial Utilization ..............c.........

Substantial Completion ...........

Waiver of Claims ...........

Computation of Times
Concerning Subcontractors,

Suppliers and Other .........cccceeveciiiiee e 6.8-6.11
Conferences--

initially acceptable schedules ............ccccoooiiiiiiiiiiiiieenen, 2.9

PrecoNSIIUCHION ....coooiiiiiiiie e 2.8
Conflict, Error, Ambiguity, Discrepancy--

CONTRACTOR to Report......cccveeriiiiieeiieiieiee 25,332
Construction, before starting by CONTRACTOR ............ 2.5-2.7
Construction Machinery, Equipment, EtC. .........ccccccceiiiiinees 6.4

Continuing the Work ........cccccceviiiiiineee 6.29, 10.4
Contract Documents--
AMENAING .ottt 3.5
Bonds .....ccccceveeeien

Cash Allowances
Change of Contract PriCe.........cccuueeiiiiiiiiiiiee e
Change of Contract Times
Changes in the Work .............. .

check and VErify ......ccccoiiiiiiiiic e 2.5
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Article or Paragraph

Number
Clarifications and Interpretations ............... 3.2,3.6,9.4,9.11
definition of ........ccccoviiiiii
ENGINEER as initial interpreter of .
ENGINEER as OWNER's representative ..............c......... 9.1
Lo L= 0 1=T = | U UPPPRTTN

Insurance ...
Intent ...
minor variations in the Work

OWNER's responsibility to furnish data ..............ccceeeee. 8.3
OWNER's responsibility to make

prompt payment .........cccccoeiiiiiiiiee s 8.3,14.4,14.13
PreCEAENCE ....oevveeeieiiriiieeeeeectiee e e e e et e e e e 3.1,3.3.3
Record DOCUMENES ......cooeiiiiiiiiiiiiee e 6.19
Reference to Standards and Specifications

of Technical Societies .......cccccooiiiiiiiiiiiiiii e, 3.3

Related WOrk .......ccoooiiiiiiieee e
Reporting and Resolving Discrepancies ...................
ReUSE Of ...
Supplementing ..o,
Termination of ENGINEER's Employment
Unit Price Work ...
variations .........ccccceveieeennn.
Visits to Site, ENGINEER's
Contract Price--
adjustment of .

Change of .......ccccceuet

Decision on Disputes .

definition Of .....occuviiiii
Contract Times--

adjustment of ........ccciiiiiiii 3.5,4.1,9.4,10.3, 12

Change of ............... 12.1-12.4

Commencement Of ........ccioiiiiiiiiiei e 2.3

definition Of ... 1.12
CONTRACTOR--

Acceptance of INSUranCe ..........coocuuieeeeeiiniiiiieieee e 5.14

Limited Reliance on Technical Data Authorized ........... 422

CommuniCations ........cccuvieiiiiiiiiiiee e

Continue Work ......occoeveiiiiiiiiiiieeee e

coordination and scheduling .

definition of .........cccoociiiiiiiins .

May Stop Work or Terminate ..........ccccoeeeiiiiiiiiiienennnn. 15.5

provide site access to others ...........ccccveveeiiiiinnes 7.2,13.2

Safety and Protection ............ 4.3,1.2,6.16, 6.18, 6.21-6.23,

7.2,13.2

Shop Drawing and Sample Review Prior to Submittal ... 6.25

Stop Work requirements ..........ccccceveeeeiiiiieeee e, 452
CONTRACTOR's--

CompeNSAtioN .......ccceveiiiiiiree e

Continuing Obligation .

Defective WOrK ......c.ccovviveiiiieieiinenne

Duty to correct defective WOrk ..........ccccoeeeeeeiiiiiiienen.

Duty to Report--
Changes in the Work caused by
Emergency ........cccoeeeiinnen.
Defects in Work of Others ..
Differing conditions .................
Discrepancy in Documents
Underground Facilities not indicated

EMErgencies ...

Equipment and Machinery Rental, Cost

of the WOrk ......c.oooiiiiii e, 11.45.3
Fee--Cost-Plus 11.4.5.6,11.5.1,11.6
General Warranty and Guarantee ............ccccceviieeeeenn. 6.30
Hazard Communication Programs ............cccccceevieeeene 6.22
Indemnification .............ccocoiiiiiiinin. 6.12, 6.16, 6.31-6.33
Inspection of the Work .........cccceeevvciiiieeec e, 7.3,13.4
Labor, Materials and Equipment .............cccocoeeen. 6.3-6.5
Laws and Regulations, Compliance by .. 6.14.1
Liability INSUraNCe ..........ccooiiiiiiiiiiiieieee e 5.4

Notice of Intent to Appeal .......ccccceeeeeiiiiiiiieeenins 9.10, 10.4



Article or Paragraph

Number
obligation to perform and complete the Work ................. 6.30
Patent Fees and Royalties, paid for by
Performance and Other Bonds ............
Permits, obtained and paid for by .........c.cccccovieiiiiiennen. 6. 13
Progress Schedule ........ 2.6,2.8,29,6.6,6.29, 104, 15.2.1
Request for formal decision on disputes ............ccccce...... 9.1
Responsibilities--
Changes in the WOork ........ccoceeiiiiiiiiiiicec e 10.1
Concerning Subcontractors, Suppliers and Others..6.8-6.11
Continuing the Work .........ccoociiiiiiiiiiiieeee 6.29, 10.4
CONTRACTOR'S EXPENSE ..ceeeviiiiiiieeaeaiiiiieeaeeeeiiiees 6.7.1
CONTRACTOR's General Warranty and Guarantee ....6.30
CONTRACTOR's review prior to Shop Drawing or
Sample Submittal ..........cccoiviiiiii 6.25
Coordination of Work .
EMErgencies .........cccoiiiiiiiieiiiieeeciee e 6 23
ENGINEER's evaluation, Substitutes
or "Or-Equal” tems ......covvveieeecieee e 6.7.3
For Acts and Omissions of Others ..... 6.9.1-6.9.2, 9.13
for deductible amounts, insurance ..............ccccoeveiinineen. 5.9
gENETAl ..oeiiiiiiiiie e 6,7.2,7.3,89
Hazardous Communication Programs ............ccccceeene. 6.22
Indemnification ..........ccccoooiiii . 6.31-6.33
Labor, Materials and Equipment ............c.ccceecvveenn. 6.3-6.5
Laws and Regulations ...6.14
Liability INSUrAaNCe .......cc.ooiiiiiiiiiiieiiccee e 5.4
Notice of variation from Contract Documents .. ...6.27
Patent Fees and Royalties ..........cccocceeiiiiiiiiiiiiiicens 6.12
Permits ..o 6.13
Progress Schedule ..........cooieiiiiiiiiiiiie 6.6
Record DOCUMENES .......cooiiiiiiiiiiiieeeiieeee e 6.19
related Work performed prior to ENGINEER's
approval of required submittals ............cccccoeiiiiiiis 6.28
safe structural loading ..........cccevviiiiiiiii 6.18
Safety and Protection ..............cccceeel ...6.20,7.2,13.2
Safety Representative ...........ccccviiiiiiiiiiiiiecce, 6.21
Scheduling the Work ... 6.9.2
Shop Drawings and Samples ..........ccccceevvieeiniiieniineenne 6.24
Shop Drawings and Samples Review
by ENGINEER ......ooiiiii e 6.26
Site Cleanliness .........oooiiiiiiiiiiiiie s 6.17
Submittal Procedures ............ccccoiieieiiiiiniieceiec e 6.25
Substitute Construction Methods and
Procedures ..........ccocooiiiiiiiiiiiie e 6.7.2
Substitutes and "Or-Equal” ltems ...........cccoceeeiiiinnes 6.7.1
SUperintENdENCE .......ccocvviiiiieeeecieee e 6.2
SUPEervision ........ccccceeeeeiiiinaes

Survival of Obligations
TaXeS oo
Tests and Inspections

To Report .....cooorvnnneen.

Use of Premises .......ccccccevnieviiiincenins 6.16-6.18, 6.30, 2. 4
Review Prior to Shop Drawing or Sample Submittal........ 6.25
Right to adjustment for changes in the Work ................. 10.2
right to claim ..... 4,71,94,95,9.11,10.2, 11.2, 11.9, 121,

13.9, 14.8, 15.1,15.5, 17.3

Safety and Protection ............ccocceee. 6.20-6.22, 7.2, 13.2
Safety Representative ...........ccccociiiiiiiiiceee 6.21
Shop Drawings and Samples Submittals ....
Special Consultants ..........cccceeeiiviiiiiee e
Substitute Construction Methods and Procedures ........... 6.7
Substitutes and "Or-Equal” ltems, Expense......... 6.7.1,6.7.2
Subcontractors, Suppliers and Others ..................... 6.8-6.11
Supervision and Superintendence ........ ..6.1,6.2,6.21
Taxes, Payment by ... 6.15
Use Of Premises ........cccccviiieiiiiiiiiniee e 6.16-6.18
Warranties and guarantees .............ccccceeeeeniiineeenn. 6.30, 6.5
Warranty of Title .......ccoeeiiiiiiiiic e 14.3
Written Notice Required--

CONTRACTOR stop Work or terminate ..............cc.ee... 15.5
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Article or Paragraph
Number

Reports of Differing Subsurface and Physical
CONAItIONS ..eeeeiieee e
Substantial Completion
CONTRACTORS--0hEr ......oeiiiiiiieiiieee e
Contractual Liability Insurance ............ccccccoevniiiiieneannnnne 5.4.10
Contractual Times Limits .........occcciiiiiiiiiii e 12.2
Coordination
CONTRACTOR's responsibility ..........ccccviieiriierinnneen. 6.9.2
Copies of DOCUMENTES .......cooiiiiiiiiieieiiiieee e 2.2
Correction Period .........ccccovuiiiiiieiiiiiie e 13.12
Correction, Removal or Acceptance of
Defective Work
ingeneral ........ccccoooiiiiiiiii i
Acceptance of Defective Work .........ccccceveevvvereeeeiinnns
Correction or Removal of Defective Work .
Correction Period ..........ccccooviieiiiiiieiieee e
OWNER May Correct Defective Work ..........cccceeeeunnnee
OWNER May Stop Work .........coovieieiiiieiiieeeiece e
Cost--
of Tests and Inspections
RECOIAS ...
Cost of the Work--
Bonds and insurance, additional ............................. 11.4.5.9
Cash DiSCOUNTS ......c.eeviiiiiiiiiiee e 11.4.2
CONTRACTOR'S FEE ...cveiiiiiiiiiiieiceiee e 11.6
Employee EXpenses ........cccccovuiiiiiieiiniineenne .. 11451
EXCIUSIONS 10 ...eeoiiiiiiiiiiiee e 11.5
General ......cccooviiiiiiii e .
Home office and overhead expenses ............cccccceeeenn. 11.5
Losses and damages ...........cccocveeeriieienineenne ..11.456
Materials and equipment ...........cccoiiiiiiii i 11.4.2
MiNOr EXPENSES .....cevvvviieeeeeeiiieeee e eeieeeae e ..11.458
Payroll costs on changes ..........ccccoiiiiiiiiiiiiiiiieeeee 11.4.1
performed by Subcontractors .............cccocieiiiiiieiiinnen. 11.4.3
RECOIAS ... 11.7
Rentals of construction equipment and machinery .. 11.4.5.3
Royalty payments, permits and license fees ........... 11.4.5.5
Site office and temporary facilities .............ccccccee.
Special Consultants, CONTRACTOR's
Supplemental ........ccccooviiiiiieee e,
Taxes related to the Work ...........cccoeieiiiiiiinnnne
Tests and INSPeCtion ........c.c..eeveieiiiiiiiieee e
Trade Discounts .........ccccccueeeeeeiininns
Utilities, fuel and sanitary facilities .
Work after regular hours ...........ccocooiieiiiiiiiiiiee s
Covering WOrK ......eeiiiiiiiiniiee e
Cumulative Remedies ........... .
Cutting, fitting and patching
Data, to be furnished by OWNER

Day--definition of .........
Decisions on Disputes .... .
defective--definition of ...,
defective Work--
Acceptance of ........cccceeenne 10.4.1, 13.13
Correction or Removal of ..... 10.4.1, 13.11
Correction Period ..........ccccooviiiiiiieieiiiee e 13.12
ingeneral ........c.cccoooiiiiienenn. 13, 14.7, 1411
Observation by ENGINEER ...........ccoooiiiiiiiiiiiicieees 9.2
OWNER May Stop Work ...... ... 13.10
Prompt Notice of Defects ........cccccevviciiiieieiiiciieeeeeee 13.1
REJECHNG . 9.6
Uncovering the Work ............ccooiiiiiiiiiinic e 13.8
DefinitioNS .....ooiiiiiiei e 1
Delays .....oovieieiee e 4.1,6.29,12-3-12.4
Delivery Oof BONAS ......ccooiiiiiiiiiiie et 21
Delivery of certificates of insurance ..........c.cccccoveveiiiicnnnnn. 2.7
Determinations for Unit Prices ...........cccccoviiiiiiiiiiiiiiieeen. 9.10
Differing Subsurface or
Physical Conditions
NOLICE OF ... 423



Article or Paragraph

Number

ENGINEER'S REVIEW ......coviiiiiiiiiiiiiiicec e 424

Possible Contract Documents Change ....

Possible Price and Times Adjustments ..............c.......... 4.2.6
Discrepancies-Reporting and Resolving ......... 25,3.3.2,6.14.2
Dispute Resolution--

AGreemMENT .......ooiiiiiiiiiie e 16.1-16.6

Arbitration .

GENETAI ..ot

Mediation

Dispute Resolution Agreement
Disputes, Decisions by ENGINEER .............c.cccceeee. 9 11 -9. 12
Documents--
COPIES OF e 2.2
Record ....... .
Reuse of
Drawings--definition of ..........cccccooiiiiiiiiiiiee 1. 15
Easements ... 41
Effective date of Agreement--definition of . .
EMErgencies .......ocuuuiiiiiiiiie e 6 23
ENGINEER--
as initial interpreter on disputes .
definition of ..o 1.17
Limitations on authority and

responsibilities .........cccccveeeeiiiiie 9.13
Replacement of ... 8.2
Resident Project Representative .........ccccccccoviiiiiiiieennne. 9.3

ENGINEER's Consultant--definition of ................c.ccocciel 1.18
ENGINEER's--
authority and responsibility, limitations on ...................... 9.13
Authorized Variations in the Work ... 9.5
Change Orders, responsibility for .................... 9.7,10, 11,12
Clarifications and Interpretations ...........ccccccceeeeens 3.6.3,94
Decisions on DiSPUtes .........cccueeveeeiiiiiiiiineeeniiiies 9.11-9.12
defective Work, notice of .........cccocveiiiiiiiniiicee
Evaluation of Substitute Items ....
Liability ....coovoeieiiie
Notice Work is Acceptable .........ccccoiiiiiiiiiiiiiiiiieee.
ObServations ..........ccocveiieiciene e 6.30.2, 9 2
OWNER's Representative ..........ccccceeeiiiiiiiiiene e 9.1
Payments to the CONTRACTOR,

Responsibility for ... 9.9, 14
Recommendation of Payment .............cccccceeeveen. 14.4,14.13
Responsibilities--

Limitations on .........cccoiiiiiii e 9.11-9.13
Review of Reports on Differing Subsurface

and Physical Conditions ..........ccccceveviieiiniiieiicece, 424
Shop Drawings and Samples, review

respONSIbIlity .......occoviiiiiiiii 6.26

Status During Construction--
authorized variations in the Work ....
Clarifications and Interpretations
Decisions on Disputes ....................

Determination on Unit Price ...............
ENGINEER as Initial Interpreter ...... 9. .
ENGINEER's Responsibilities ..........ccccoeieiiinninies 9.1-9.12
Limitations on ENGINEER's Authority and
Responsibilities ..........ccuveiiiiiiiii s 9.13
OWNER's Representative
Project Representative ..........
Rejecting Defective WOrk ..........ccccoivvieeniiiiiniiiciiiecne 9 6
Shop Drawings, Change Orders and
Payments ........ccooiiiiiiii 9.7-9.9
Visits to Site
Unit Price Determinations
Visits to Site .....oooviiiiiiiiiiiis

Written consent required ..........ccccccvvieeeeiiiiiiiee e 7.2,9.1
Equipment, Labor, Materials and ............ccccoieiiiiiiinnes 6.3-6.5
Equipment rental, Cost of the Work ..11.453
Equivalent Materials and Equipment .............cccccoiiiiiieenenn. 6.7

Errors or OMIiSSIONS .....cvceiieiiiiiiiee e 6.33
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Article or Paragraph
Number

Evidence of Financial Arrangements ............cccccoeiiiieenenn. 8.1
Explorations of physical conditions
Fee, CONTRACTOR's--Costs-Plus
Field Order--

definition Of ...

issued by ENGINEER ..........
Final Application for Payment ...
Final INSPection .........ccceeeiiiiiiiiee e
Flnal Payment--

and ACCEPLANCE ........ccccvvieieeeeieiiee e

Prior to, for cash allowances ....
General Provisions .........cccocuveiiiiiiiiieciee e
General Requirements--

definition Of ......cuviiii 1.20

principal references to ..........cccccceeeen. 2.6,6.4,6.6-6.7, 6.24
GiIVING NOICE ..o 171
Guarantee of Work--by

CONTRACTOR ..ot 6.30, 14.12
Hazard Communication Programs ..........ccccccceveeeniiiieenenn. 6.22

Hazardous Waste--
definition of ....
general ......ccccoveieiiiiieenieen,
OWNER's responsibility for ..

Indemnification ............ccccceene

Initially Acceptable Schedules

Inspection--

Certificates of ........cocoovviiiiiiiiice 9.13.4, 13.5, 14.12
Final ..ooooiiii,
Special, required by ENGINEER ....
Tests and Approval .........ccccceveeeeiiciieeeeeeeenns

Insurance--

Acceptance of, by OWNER .........cccccoiiiiiiniiiiiiecee, 5.14
Additional, required by changes

iNthe WOrK ..o
Before starting the Work ...
Bonds and--in general .......
Cancellation Provisions
Certificates of ..... 2.7,5,5.3,54.11,5.4.13,5.6.5, 5.8, 514

9.13.4, 14.12

completed operations ........ccccocccvveeeeeiiiiiiiee e 5.4.13
CONTRACTOR's Liability .......ccocevuimiiiiiiiieiicciecee 5.4
CONTRACTOR's objection to coverage ...........cccccueeennee 5.14
Contractual Liability ...........coooiiiiiiiiiiiiieees 5.4.10
deductible amounts, CONTRACTOR's

responSibIlity ... 5.9
Final Application for Payment ...........cccccooviiiiiieiinnenn. 14.12
Licensed INSUErS ..........cooiiiiiiiiiiiaee e 5.3
Notice requirements, material

ChaNgEes .....cooiiiiiiiiee e
Option to Replace .........cccocveveeeeennnns
other special insurances ....................
OWNER as fiduciary for insureds ......
OWNER's Liability .......cccccccvvveinernnen.
OWNER's Responsibility
Partial Utilization, Property Insurance
Property .....cooiiiiiiieiee e
Receipt and Application of Insurance Proceeds .... 5.12-5.13
Special INSUraNCe .......cccvvvviveeeiiiieeee e

Waiver of Rights ...................
Intent of Contract Documents .......
Interpretations and Clarifications ...........
Investigations of physical conditions
Labor, Materials and Equipment ...........ccccooiiiiiinnnis 6.3-6. 5
Lands--
and Easements ... 8.4
Availability of ........ccooiiiiii 41,84
RepOorts & TeStS ..o 8.4
Laws and Regulations--Laws or Regulations--
BONAS ..o 5.1-56.2
Changes in the WOrk .........coocviiiieiiiiieec e 10.4



Article or Paragraph
Number

Contract Documents ............cccc......
CONTRACTOR's Responsibilities ..
Correction Period, defective Work .
Cost of the Work, taxes ......cccccoevvvveveeeeiiiiiiiineeeeene 4.5,
definition of ....ccooeiiiii e 1.22
general ...............
Indemnification ...
Insurance ...........
Precedence ..
Reference to ...............
Safety and Protection ..........ccccoiiiiiiiiiiie 6.20, 13.
Subcontractors, Suppliers and Others ..................... 6.8-6.11
Tests and Inspections ...13.5
Use of Premises ...6.16
Visits to Site
Liability Insurance--

CONTRACTOR'S oottt 5.4

OWNER'S .ot 5.5
Licensed Sureties and INSUrErs ............cevvvvveeveieieeeieiieeeeeeenns 53
Liens--

Application for Progress Payment ...........c.cccocieiiiiiiinens

Contractor's Warranty of Title
Final Application for Payment
definition of .......c.cccoviiiiiii

Waiver of ClaimsS .......ccooiiiiiiiiiiei e
Limitations on ENGINEER's authority and

responsibilities ... 9.13
Limited Reliance by CONTRACTOR Authorized ............... 422
Maintenance and Operating Manuals--

Final Application for Payment ...........c.ccoociiiiiieiiinene 14.12
Manuals (of others)--

Precedence ..........ccccoiiiiiiiiiiii e 3.3.3.1

Reference to in Contract Documents ..........c.cccccceeeeenn. 3.3.1
Materials and equipment--

furnished by CONTRACTOR ......cccoiiiiiiiiiee e 6.3

not incorporated in WOrk .........ccccveveeiiiiiiiere e 14.2
Materials or equipment--equivalent .............c.cccoociiiiiiiinen. 6.7
Mediation (Optional) ..16.7
Milestones--definition of ..........cccccoiiiiiii e 1.24
Miscellaneous--

Computation of TIMES .........coeiiiiiiiiiiiiiii e 17.2

Cumulative Remedies . .17.4

GIVING NOLICE ... 171

Notice of Claim ........cooiiiiiiiii e 17.3

Professional Fees and Court Costs Included .... ..17.5
Multi-prime CONtracts ........ccoccviiveeeiiiee e 7
Not Shown or Indicated ...........ccceeiiiiiiiiiiiiee e 4.3.2
Notice of--

Acceptability of Project ... 14.13

Award, definition of ... 1.25

ClaiM e

DefeCts ....vviiiiiiiie e

Differing Subsurface or Physical Conditions

GiViING v

Tests and Inspections .13,

Variation, Shop Drawing and Sample ............cccccceeevneen. 6.27
Notice to Proceed--

definition Of .....ocviiiii 1.26

giving of ...t e 2.3
Notification to Surety e 10.5
Observations, by ENGINEER ..., 6.30, 9.
Occupancy of the Work ..........ccceee... 5.15,6.30.2.4, 14.10
Omissions or acts by CONTRACTOR .......ccccovviiiieeenn. 6.9, 9.13
"Open peril" policy form, Insurance ............cccocoeeeiiieeennnen. 5.6.2
Option to Replace ..o 5.14
"Or Equal" Items .
Other Work ........ccceeeviiiiiieienennnn.
Overtime Work--prohibition of ............ccccoveveiiiiiiiiine e, 6.3
OWNER--

Acceptance of defective Work ........ccccceevevveiiiieneeennn, 13.13
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Article or Paragraph

Number
appoint an ENGINEER ... e 8.2
as fiduciary .......coccevveiiiniiiiie, ... 5.12-5.13
Availability of Lands, responsibility ............ccccccciiiiiiiinnes
definition Of ......cocoiiii
data, furnish ...,

May Correct Defective Work ...
May refuse to make payment ...

May Stop the WOork .........ccooiiiiiiiiiiiiiee e
may suspend work,

terminate ........cocceeeiiiiii 8.3, 13.10, 15.1-15.4
Payment, make prompt ..........ccccceeiiiiiiiiinnn. 8.3,14.4,14.13
performance of other Work ..........cccccoeevivieee i

permits and licenses, requirements ...
purchased insurance requirements ...............cc.c.....
OWNER's--
Acceptance of the Work ........ccccoocvvieeeeiiiiciiieeneeee
Change Orders, obligation to
EXECULE ..oiiiiiiiiiieiee e
CommUNICALIONS ...c.coiiiiiiiiiie e
Coordination of the Work ......
Disputes, request for decision ...........
Inspections, tests and approvals ....
Liability Insurance ...........ccccoeiiineeenn.
Notice of DEfECES ......ccccuviiiiiiiiiiieec e
Representative-- During Construction,
ENGINEER'S Status ........cccccoiiiiiiiiceecee 9.1
Responsibilities--
Asbestos, PCB's, Petroleum, Hazardous
Wate on Radioactive Mateial .............ccccoeeviiiiennnnnne. 8.10
Change OFdErsS ..........ceiiiiiiiiiiie et
Changes in the Work ....
COMMUNICALIONS ...t
CONTRACTOR's responsiblities ............ccccceeeiiiiiinenenn.
evidence of financial arrangements .... RRTRR
inspections, tests and approvals ........
INSUFANCE ...
lands and easements ...........ccccceiiiiiiiiieee e
prompt payment by ............
replacement of ENGINEER
reports and tests ..........
stop or suspend Work .........c.cceeeueeees

terminate CONTRACTOR's services ..........cccccu...
separate representative at site ..........ccoooc. 9.3
independent teStiNg ........coocueiiiiiii i
use or occupancy of the Work
written consent or approval required ................. 9.1,6.3,11.4

written notice required ..7.1, 9.4, 9.11, 11.2, 11.9, 14.7, 15.4
PCBs--

definition Of ... 1.29

GENETAI ..ottt 4.5

OWNER's responsibility for ..........ccccooiiiiiiiiiiiiieeeee 8.10
Partial Utilization--

definition Of ... 1.29

general .................. ..6.30.2.4, 14.10

Property Insurance ............ e e 5.15

Patent Fees and Royalties .... e 6.12
Payment Bonds .........ccooiiiiiiiiiiiiiiee e 5.1-5.2
Payments, Recommendation of ..................... 14.4-14.7,14.13

Payments to CONTRACTOR and Completion--
Application for Progress Payments
CONTRACTOR's Warranty of Title ...
Final Application for Payment
Final Inspection .........ccccccceeeinns
Final Payment and Acceptance ...........c.cccceeuuee.

(o L= g 1=T = | PP
Partial Utilization
Retainage ........coooiiiiiiiiiiie e
Review of Applications for Progress

Payments ... 14.4-14.7
Prompt PAYMENT .......cooiiiiiiiiiiiiiiee e 8.3




Article or Paragraph
Number

Schedule of Values ........c..eeeiiiiiiiiiieeeeee e,
Substantial Completion ..
Waiver of Claims ...........
when payments due ...........cccoeceeeiiiiiiiniecineees
withholding payment ...
Performance Bonds ..5.1-5.
PermitS ... 6.13
Petroleum--
definition Of ..o 1.30
GENETAI ..o 4.5
OWNER's responsibility for ..........cccccoeiiiiiiiiiiieiiieen. 8.10
Physical Conditions--
Drawings of, in or relating to .........cccooiiiiiiiiiiniee. 4.21.2
ENGINEER's review
existing structures

GENETAI ..o 4.2.1 2
Subsurface and, ........ccccoiiiiiiiii 4.2
Underground Facilities .................................. 4.3
Possible Contract Documents Change .... ..4.25
Possible Price and Times Adjustments .... 4.2.6
Reports and Drawings ............ccccce..... 4.2.1
Notice of Differing Subsurface or, ..... ...4.2.3
Subsurface and ..........cccoeiiiiiii 4.2
Subsurface Conditions ...........cccceeeeiiiienienieeieeneee 4211
Technical Data, Limited Reliance by
CONTRACTOR Authorized ........ccccovveiiierieeeienee 422
Underground Facilities--
GENETAI ..o 4.3
Not Shown or Indicated
Protection of ........cccccverienn
Shown or Indicated ..
Technical Data ........c.cccceenenee
Preconstruction Conference .............cccoociiiiiiiiiiiiiiiecs 2.8
Preliminary Matters ..o
Preliminary Schedules ...
Premises, Use of .............. .
Price, Change of Contract ...........ccocciiiiiiiiiiiii e, 11
Price, Contract--definition of ..............cccccooiiiiiiiiin 1.1
Progress Payment, Applications for
Progress payment--retainage ................
Progress schedule, CONTRACTOR's "........... 2.6,2.8,2.9,6. 6
6.29, 10.4, 15.2.1
Project--definition of ... 1.31
Project Representative--
ENGINEER's Status During Construction .............c.......... 9.3
Project Representative, Resident
—definition of ..o 1.33
prompt payment by OWNER ........ccooiiiiiiiiicieee 8.3

Property Insurance
Additional ...

general ......ccccoeeuenes

Partial Utilization ...........cccooiiiiiiiiiieee 5.15, 14 10 2

receipt and application of

PrOCEEAS .....vvviiiireeeeeiiiieiee e e e eeeeee e e e e e e e e e annes 5.12-5.13

Protection, Safety and .... ..6.20-6.21, 13.2
PUNCH IS oo 14.11
Radioactive Material--

defiNition ..o.eeeiii 1.32

Lo =T o =T = | TR 4.5

OWNER's responsibility for ...........cccooieiniiiiiiiiiiiies 8.10
Recommendation of Payment ..14.4,14.5,14.13

Record Documents ..........ccccooeveveeniieniecee e 6.19, 14.12
Records, procedures for maintaining ............ccccccoiiiiiiennen. 2.8
Reference Points .........ccooiiiiiiiice e 4.4
Reference to Standards and Specifications

of Technical Societies .........ccccovriiiiiiie e, 3.3
Regulations, Laws and (OF) ........coooiuieiiieieiiiiiieeee e 6.14
Rejecting Defective WOrk .........ccccoovieiiiiiiiiiieeiece e 9.6
Related Work--

AL SIE e 7.1-7.3
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Article or Paragraph

Number
Performed prior to Shop Drawings
and Samples submittals review .............cccccvveeeiiiinnns 6.28

Remedies, cumulative ...............cooveeieiiiiiiiiiieeeee, 17.4,17.5
Removal or Correction of

Defective WOrK .......ocueeeiiiiiiiee e 13.11
rental agreements, OWNER approval

=10 0T ¢=To H U UPPRPRIIN 11.4.5.3
replacement of ENGINEER, by OWNER .........cccccceeiiiienne 8.2
Reporting and Resolving Discrepancies ......... 25,3.3.2,6.14.2
Reports--

AN DrawingS .....ooeeiiiiiiiiiiieee e 4.21

and Tests, OWNER's responsibility ............ccccoceviiiieenis 8.4

Resident Project Representative--
definition of
provision for

Resident superintendent, CONTRACTOR'S ......c..cccecvvveennnn. 6 2

Responsibilities--
CONTRACTOR's-in general
ENGINEER's-in general .......

Limitations on ..................
OWNER's-in general ..

Retainage ........cccccceveeinn .

Reuse of DOCUMENES ........eeuiiiiiiiiiiiiiiee e

Review by CONTRACTOR: Shop Drawings
and Samples Prior to Submittal .............ccccceiiiin. 6.25

Review of Applications for Progress
Payments ...

Right to an adjustment ...

Rights of Way .................

Royalties, Patent Fees and ...

Safe Structural Loading ........ccceeeeiiiiiiiiiiiieieeee e

Safety--
and Protection ............ 4.3.2,6.16,6.18,6.20-6.21, 7.2, 13.2
GENETAI ..ot 6.20-6.23
Representative, CONTRACTOR'S ........ccccceeeiiiiiieienenne 6.21

Samples--
definition Of ...
GENETAL ..eiiiiiiiiiiiee e
Review by CONTRACTOR ...
Review by ENGINEER ......... .
related WOrk ..o
submittal Of ........cooiiiii
submittal procedures ..

Schedule of progress ......... 2.6,2.8-2.9, 6.6, 6.29, 10.4, 1521

Schedule of Shop Drawing and Sample
Submittals ..o 2.6,2.8-2.9, 6.24-6.28

Schedule of Values .........cccoooeviiieiiiiiiiiiee. 2.6,2.8-2.9, 141

Schedules--

AdhErenCe t0 ......c.eveeiiiiiiiiiee e
Adjusting ...ooccvieiiiie
Change of Contract Times ...
Initially Acceptable ...............

Preliminary ..............
Scope of Changes ................ .
Subsurface Conditions .........c..eeeeiiiiiiiiiieie e
Shop Drawings--

and Samples, general ..........ccocciiiiieiiiiiiiieeeeee
Change Orders & Applications for
Payments, and ... 9.7-9.9
definition of
ENGINEER's approval of
ENGINEER's responsibility
fOr FEVIEW ..oeeiiiiee e
related Work ............
review procedures ...
submittal required
Submittal Procedures ...
use to approve substitutions .
Shown or Indicated ..................
Site ACCESS ..niviiiiiiiieciie e




Article or Paragraph

Number
Site Cleanliness ........ccuuiiiiiiiiie e 6.17
Site, Visits to--
by ENGINEER ..o 9.2,13.2
DY Others ....ooiiiiii e 13.2
"Special causes of loss" policy form, insurance ................ 5.6.2
Specifications--
definition Of ..o 1.36
of Technical Societies, reference to ............ccoccevevinenne 3.3.1
PreCEAENCE ....eeiiiiiiiiiiiiee e ettt e et a e e e e e e 3.3.3
Standards and Specifications of Technical
SOCIEHIES .ooiiiiiiieei e 3.3
Starting Construction, Before ...........cccccooiiiiniiiiiiieens 2.5-2.8
Starting the Work ... 2.4
Stop or Suspend Work--
by CONTRACTOR ...t 15.5
by OWNER ..o 8.8, 13.10, 15.1
Storage of materials and equipment ..............cccccoeenee 4.1,7.2
Structural Loading, Safety ..........ccccooviieiiiiiiii e 6.18
Subconractor--
CONCEIMING ..ottt 6.8-6.11
definition of ...
delays ..............
waiver of rights ...............
Subcontractors--in general
Subcontracts--required provisions ................. 5.11,6.11,11.4.3
Submittals--
Applications for Payment ...........cocoooiiiiiiiiiiiiiieeees 14.2
Maintenance and Operation Manuals ... ...14.12
Procedures ... 6.25
Progress Schedules ... ...2.6,2.9
Samples .....cccoeeveuineens .6.24-6.28
Schedule of Values ..........cccooeiiiiiiiiiiiciiecce 2.6,14.1
Schedule of Shop Drawings and
Samples SubmisSSIONS .......coveevviiiiiiieeeeiiiiieen. 2.6,2.8-2.9
ShOp Drawings .....ccceeoiiuiiieieeeiiiiieeee e eriieeea e 6.24-6.28
Substantial Completion--
certification of .........ccccoeeiiiiiiii, 6.30.2.3, 14.8-14.9
definition Of ......ocuiiiiii e 1.38
Substitute Construction Methods or Procedures ... .....6.7.2
Substitutes and "Or-Equal” Items ........ccoeveeeiiiiiiieee e, 6.7
CONTRACTOR'S EXPENSE ....ooviiiiiaiiiiieiieeeiee e 6.7.1.3
ENGINEER's Evaluation ...........ccccooiiiiiiiiiiiniecciieeee 6.7.3
"Or-Equal” ....oooiii e .....6.7.1
Substitute Construction Methods of Procedures ..6.7.2
Substitute Items ... 6.7.1.2
Subsurface and Physical Conditions--
Drawings of, in or relating to ........ccccooiiiiiiiiiiiien. 4.21.2
ENGINEER's Review ...4.24
Lo =T o =T = | TR 4.2
Limited Reliance by CONTRACTOR
AULNOMZEA ...eeeiiiieie e 422
Notice of Differing Subsurface or
Physical Conditions ...........coooiiiiiiiiiiie e, 4.2.3

Physical Conditions
Possible Contract Documents Change ....
Possible Price and Times Adjustments ....
Reports and Drawings

Subsurface and .........ccooceeiiiiiiii e 4.2
Subsurface Conditions at the Site ... 4211
Technical Data ..........ccccooiiiiiiiiiiecee e 422
Supervision--
CONTRACTOR's responsibility ..........ccccooriiiiniiiiiiiieennn. 6.1
OWNER shall not supervise .......
ENGINEER shall not supervise ...
Superintendence ..........ccccoiiiiiiiie e
Superintendent, CONTRACTOR's resident ...................... 6. 2
Supplementary COStS ........ooiiiiiiiiiiiiiiiiee e 11.4.5
Supplementary Conditions--
definition Of ..o 1.39
principal reference to ......... 1.10,1.18,2.2,2.7,4.2,4.3,5.1
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Article or Paragraph
Number

5.3,54,56-5.9,5.116.8,6.13,7.4,8.11,9.3,9.10
Supplementing Contract Documents ............cccoevcveeiiieeennne 3.6
Supplier--
definition Of .....occuviiii 1.40
principal references {0 ..........cccccceieiiiiines

Waiver of Rights .......coooiiiii e
Surety--
consent to final payment ...........cccccciiiiiiiinnenn.
ENGINEER has no duty to ...
Notification of ..............ccoc.
qualification of ........cccceeviiiiiiie e
Survival of Obligations ...........ccueeiiiiiiiiie e
Suspend Work, OWNER May ...............
Suspension of Work and Termination--
CONTRACTOR May Stop Work or
Terminate .....cooooiii
OWNER May Suspend Work ...
OWNER May Terminate .................... .
Taxes-Payment by CONTRACTOR .......cccocevviieiiiieeeninn. 6.15
Technical Data--
Limited Reliance by CONTRACTOR ........ccccocveivennnene 422
Possible Price and Times Adjustments ........................ 4.2.6
Reports of Differing Subsurface and
Physical Conditions ................
Temporary construction facilities
Termination--
by CONTRACTOR ....oiiiiiiiereeeeee e 15.5
by OWNER .............
of ENGINEER's employment .............
Suspension of Work-in general
Terms and AdJECHIVES .......coooviiiiiiiiiiiec e
Tests and Inspections--
Access to the Work, by others ........cccccceiiiiiiiniiennnn.
CONTRACTOR's responsibilities
COSt Of .o
covering Work prior 0 .......ccoooiiiiieineiiniiiiieeee e
Laws and Regulations (Or) .........cccoevieieiniieiiiieeeiieeeee
Notice of Defects ..................
OWNER May Stop Work
OWNER's independent testing .........ccoccciiieieiiiiiiiienenn.
special, required by ENGINEER
timely notice required ...........ccccooiiiiiiiiiie s
Uncovering the Work, at ENGINEER's
FEQUEST .ottt
Times--
AJUSTING e
Change of Contract .
Adjusting .......coeeee
Computation of .........cccccvvveenn.
Contract Times--definition of ....
daAY oo
MIlEStONES ...
Requirements--
APPECAIS .eeieie s 16
clarifications, claims and
AISPULES oo 9.11,11.2,12
commencement of contract times ... .
preconstruction conference .............
schedules .........ccccocoveviennenne.
starting the Work ...
Title, Warranty of ........ccccccveeiiiiiiiiiecens
Uncovering Work ..o
Underground Facilities, Physical Conditions--
definition Of ... 1.41
Not Shown or Indicated ............cccceicieiiiinicicce e 43.2
protection Of ..o 4.3,6.20
Shown or Indicated ...........ccoieiiiiiiei e 4.31
Unit Price Work--
ClAIMS .o 11.9.3




Article or Paragraph

Number

definitions Of ..o 1.42

ENETAl ..oiiiiiiiiiiee e 11.9, 14.1, 14.5
Unit Prices--

GENETAI ..o 11.3.1

Determination for ............ccccveveiiiiiiiiiiiiieeeee s 9.10
Use of Premises ......ccccccevvcvvveeeeceiiciiienennn, 6.16, 6.18, 6.30.2.4
Utility owners .......ccccooeeieiiiieiiiieee, 6.13, 6.20, 7.1-7.3, 13.2
Utilization, Partial .............ccccvvveeenn. 1.28, 5.15, 6.30, 2.4, 14.10
Value of the Work ... 11.3
Values, Schedule of ........ccccccvvveeiiiiiiiineeenns 2.6,2.8-2.9,14.1
Variations in Work--Minor

AULNOMZEd ...oeeeeeiieiie e 6.25, 6.27, 9.5
Visits of Site--by ENGINEER .........cccooiiiiiiiiiiiiiieee, 9.2
Waiver of Claims--on Final

Payment ... 14.15
Waiver of Rights by insured parties ..........c.cccoceeenne 5.11,6.11
Warranty and Guarantee, General--by

CONTRACTOR ..ootiiiee ettt eee e e e e 6.30
Warranty of Title, CONTRACTOR'S .......cccoiiiiiiiiiieaiiiiines 14.3
Work--

Access to ...................

by others .......ccccceeine

Changes in the ..

ContinuiNg the, ....cooiiiiiii e 6.29

CONTRACTOR May Stop Work

OF TErMINALE ....eevviiieie e

Coordination of ..........cccccuuueee.

Costs of the .....ccccevvevveciiiienn.

definition of .........cccoiiiiiiiinnnn.

neglected by CONTRACTOR ..

other Work ........cccceeveuennnnnnnnn.

OWNER May Stop Work ........

OWNER May Suspend Work

Related, Work at Site ........cccevveiiiiereiiiiiiieeee s 7 1 7. 3

Starting the ... 2.4

Stopping by CONTRACTOR ....cocuiiiiiiieiiiiee e 15.5

Stopping by OWNER .......cooiiiiiiiiieeeeee, 15.1-154

Variation and deviation authorized,

(2011 o SOOI 3.6

Work Change Directive--

claims pursuant to ........cccueviiiiiiiii e 10.2

definition Of ..o 1.44

principal references 10 .........ccccoeeiiiiiiiiinenn. 3.5.3, 10-1-10.2
Written Amendment--

definition of ....ccooeiiiii 1.45

principal references to ...... 1.10, 3.5, 5.10, 5.12, 6.6.2, 6.8.2,

6.19, 10.1, 10.4, 11.2,12.1, 13.12.2, 14.7.2
Written Clarifications and

Interpretations ..........ccccoeiiiiiii 3.6.3,9.4,9 .11
Written Notice Required--

by CONTRACTOR .............. 7.1,9.10--9.11,10.4, 11.2, 12.1

by OWNER .....cccovviiiiiieien, 9.10-9.11, 10.4, 11.2, 13.14
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